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ICT INNOVATION PROGRAM FOR E-BUSINESS AND SME DEVELOPMENT
“ICT4BUS-II” 

TECHNOLOGY TRANSFER PROJECT FORM
April 2009

TECHNOLOGY TRANSFERENCE PROJECT (TT). 
This form only applies to technology transfer proposal presentation. This facility is designed to support the replication of ICT services that benefit the SMEs and that were developed with funding from either the IDB or MIF. TT Project evaluation is managed under the "open window" system; projects are evaluated and selected as they are received by the MIF ICT Cluster. 

I. Basic Information (up to 1 page) 
	Original Project
	Name
         

	
	Purpose       

	
	Financing
: IDB  FORMCHECKBOX 
 MIF  FORMCHECKBOX 
 Program      

	
	Status:               Finalized
  FORMCHECKBOX 
 In advanced execution 
  FORMCHECKBOX 


	
	  LEADER  
	Country           

	
	
	Institution       

	
	Contact Person
	Name               

	
	
	e-mail               

	To transfer to
	RECEPTOR 
	Country            

	
	
	Institution        

	
	Contact Person
	Name                

	
	
	e-mail               

	Project Budget (US$)
	Total
	US$                   

	
	Requested to  MIF
	US$                   

	
	Counterpart
	US$                   

	Execution Period (up to 12 months) 
	     

	Special Agreed Conditions 
	About maintenance /operation
:

     

	
	Operation Costs/maintenance
:

     

	
	Other(s):

     


II. LEADER: Organization Information (up to 1 page)
	A. Organization Type 

	 FORMCHECKBOX 

	Non-Governmental Organization/ Foundation

	 FORMCHECKBOX 

	Commerce Chamber/Industrial Association

	 FORMCHECKBOX 

	University/Research Center

	 FORMCHECKBOX 

	Other – Please Specify:


	B. Legal  Status

	 FORMCHECKBOX 

	Foundation  

	 FORMCHECKBOX 

	Association

	 FORMCHECKBOX 

	Cooperative

	 FORMCHECKBOX 

	Public Institution 

	 FORMCHECKBOX 

	Other – Please Specify


	C. Annual Budget 

	Annual Budget (last year)  US$:       

	Main Income Sources (percentages)

	        %
	Membership Fee

	        %
	Income for Services

	        %
	Private Donations

	        %
	Government Subsidies  

	        %
	Other; please specify:


	D. Legal  Representative

	Name
	     

	Title
	     

	Phone
	     

	e-mail
	     


	I certify that the provided information regarding the organization that I represent is correct to the best of my knowledge and I authorize the IDB to proceed with the necessary verifications..


	Legal Representative’s Signature
	Organization’s Stamp


III. RECEPTOR: Organization Information (up to 1 page)
If there are more than one RECEPTOR organization, please provide the following information for each institution

	E. Organization Type 

	 FORMCHECKBOX 

	Non-Governmental Organization/ Foundation

	 FORMCHECKBOX 

	Commerce Chamber/Industrial Association

	 FORMCHECKBOX 

	University/Research Center

	 FORMCHECKBOX 

	Other – Please Specify:


	F. Legal  Status

	 FORMCHECKBOX 

	Foundation  

	 FORMCHECKBOX 

	Association

	 FORMCHECKBOX 

	Cooperative

	 FORMCHECKBOX 

	Public Institution 

	 FORMCHECKBOX 

	Other – Please Specify


	G. Annual Budget 

	Annual Budget (last year) US$:      

	Main Income Sources (percentages)

	        %
	Membership Fee

	        %
	Income for Services

	        %
	Private Donations

	        %
	Government Subsidies  

	        %
	Other; please specify:


	H. Legal  Representative

	Name
	     

	Title
	     

	Phone
	     

	e-mail
	     


	I certify that the provided information regarding the organization that I represent is correct to the best of my knowledge and I authorize the IDB to proceed with the necessary verifications..


	Legal Representative’s Signature
	Organization’s Stamp


PROJECT DESCRIPTION
IV. Problem and TT Proposal Justification (up to 1 page)
In this chapter the problems in the RECEPTOR‘s country that the TT aims to solve should be presented. 

1. Describe SME specific problems or opportunities to be addresses by the project in the RECEPTOR country. How does it compare to the ones addressed in the original project?  

2. Which are the causes of the identified problems? Briefly describe the situation.

3. Why is it a priority to solve the problem?

4.  Concerning  Project’s beneficiaries in the RECEPTOR country please explain:
Who are they
? 


Sector they belong to?


Characteristics/Profile?

¿How may
?


5. Are there other initiatives in the RECEPTOR’s country either public or private being implemented or already finished that are similar or complementary to the proposed project? 
 FORMCHECKBOX 
 YES  
 FORMCHECKBOX 
 NO 

  If the answer is YES please complete de following table
	Name
	Objective
	Year
	Financial sources

	
	
	
	

	
	
	
	

	
	
	
	

	Use all the lines you may need.


6. Are there other aspects that you consider that are worth mentioning to justify the TT?

V. Proposal Description (up to 1 page)
A. TT Project Rationale 
7. Describe the reasons for selecting the LEADER’s services based on a comparison between both countries’ backgrounds, sectors and SME.


8. Describe the changes that the original services and products must undergo in order to be adapted to the new context.  


9. What are the critical aspects that may prevent the success of the technology transfer process? 


10. Indicate any other aspect of the project’s logic that you consider necessary mentioning.

B. 
OBJECTIVES

Which is the project goal
?
     
Which is the purpose
?
     
C. Components
 and Activities

In this section, you must indicate the components and main activities considered in the scope of the project to be carried out during the project’s implementation. Please fill in the following table:

	Components
	Objectives
	Activities
	Costs

	     
	     
	     
	     

	     
	     
	     
	     

	
	     
	     
	     

	
	     
	     
	     

	
	     
	     
	     

	Use only the necessary rows


D. Costs and financial sources

Present the budget summary of the Project in the following table:
	CATEGORY
	MIF FINANCING:
	 COUNTERPART FINANCING:  
	Total

	
	LEADER
	RECEPTOR

	Total
	LEADER
	RECEPTOR12
	Total
	

	Components 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	Project Administration

	
	
	
	
	
	
	

	Contingencies 
	
	
	
 
	
	
	
	

	Sub total
	
	
	
	
	
	
	

	MIF Activities

	
	
	
	
	
	
	

	TOTAL
	
	
	
 
	
	
	
	


VI. Risks 
 (up to  3 risks)
In this section the participants should identify the Project’s risks and the actions to mitigate them. For this purpose, please complete the following table:

	Risk

	Mitigation Actions

	     
	     

	     
	     

	     
	     


VII. Sustainability and the ICT solution commercialization plan 

Describe the current situation of the ICT solution or service’s developed in the original project. Briefly state how economic and institutional sustainability will be achieved in the new context. Remember to consider the experiences and results of the original project.

VIII. Complementary information or special topics 

Include any additional information related to the project worth to be considered during the evaluation process. Please include information about donors or partner institutions, if any will be participating in the project.   


IX. ANEXOS
Annex I:  Project’s Plan 

Annex II:  Logical Framework 
Annex III:  Organizational Structure and Team Members
Annex IV:  Original Project’s Final Evaluation Report
Annex V: Detailed Project Budget & Procurement Plan – THE EXCEL FILE OF THIS ANNEX MUST BE DOWNLOADED TO THIS DIRECTORY BEFORE.
Annex I. Project’s plan (Gantt diagram)

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	1. In the line corresponding to Components indicate for each of the columns: 
1.1. “Name”, the name of the component (for instance: ICT Solution Development, Capacity Building...); 
1.2. “Objectives”, describe the specific objective/indicator to be achieved by the component (for instance: provide to 15 producer access to the gourmet coffee  international market)   

1.3. “Results” describe the tangible results/products to be generated through the implementation of the component (for instance: Activity initiation of the tourism e-Cluster)
1.4. “MIF costs” include the total cost
 to be financed in that component by MIF; 

1.5. “Counterpart Cash Costs”,  include the total cost to be financed in NEW acquisitions to be implemented by the Project that are funded by the LEADER and RECEPTOR; 

1.6. “Counterpart in Kind Costs”, inform the total value of the resources to be provided by the LEADER andr RECEPTOR in kind.

	
	
	
	
	
	
	
	
	
	
	

	2. In the line corresponding to Activities  include the most important to be implemented to complete the component:
2.1. “Name”, the name of the activity (for instance: Design Intranet)
2.2. “Results”, specify the results that will be generated through this activity (for instance: training of 20 employee)

2.3. “MIF costs” include the total cost
 to be financed in that activity by MIF;  

2.4. “Counterpart Cash Costs”,  include the total cost to be financed in NEW acquisitions to be implemented by the Project that are funded by the LEADER and RECEPTOR; 

2.5. “Counterpart in Kind Costs”, inform the total value of the resources to be provided by the LEADER and RECEPTOR in kind.

2.6.  “Months”, indicate the planned duration in months that the activity will require to be implemented.

	
	
	
	
	
	
	
	
	
	


	Name 
	Objective
	Results 
	Cost
	Month

	
	
	
	MIF
	Counterpart
	

	
	
	
	
	Cash
	In kind
	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12

	Component 1:

      
	 

     
	 

     
	      
	 

     
	 

     
	

	ACTIVITIES
	      
	     
	      
	     
	     
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	      
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	      
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	      
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	      
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	Component 2:

      
	 

     
	 

     
	      
	 

     
	 

     
	

	ACTIVITIES
	     
	     
	      
	     
	     
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	      
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	      
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	      
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	      
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	Component 3:

      
	 

     
	 

     
	      
	 

     
	 

     
	

	ACTIVITIES
	     
	     
	      
	     
	     
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	     
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	     
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	     
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	     
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	Component 4:

      
	 

     
	 

     
	      
	 

     
	 

     
	

	ACTIVITIES
	     
	     
	      
	     
	     
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	     
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	     
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	
	     
	     
	      
	      
	      
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 
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	 FORMCHECKBOX 
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	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 



Annex II  - Logical framework
	Narrative Summary
	Indicators 
	Means of verification
	Assumptions

	Goal

The higher-level objective to which the project, along with other projects, contributes.
     
	Impact

Indicators that measure impact or longer-term outcomes. Strategic-level impact indicators are often standardized and include targets that lie beyond the scope of a single project.

     
	Means of Verification

Sources of information and resources (processes, events, reports and others) that can be used to verify each Impact Indicator at the Goal level of the project design.
     
	Sustainability

Significant events, enabling conditions, or decisions that are necessary for the sustainability or continuity of the benefits generated by the project over time.
     

	Purpose

The direct outcome as a result of the utilization of project outputs. A project purpose can be tied to several outcomes. Often expressed as change in behavior, performance or attitude that take place among the project beneficiaries.
     
	Outcomes

Indicators that measure the direct effects or outcomes to be achieved as a result of the project. These outcomes are usually expected in the later stages and or in the short term following project execution.
     
	Means of Verification

Sources of information and resources (processes, events, reports and others) that can be used to verify each Outcome Indicator at the Purpose level of the project design.
     
	Purpose to Goal: Significant events, enabling conditions, or decisions (outside the control of the project executor) that must occur in conjunction with the achievement of the Purpose/ Outcomes in order to significantly contribute to the project Goal.
     

	Components/Outputs

The project deliverables. The actual products and services that result from the project. What the execution team is directly held accountable for.
     
	Outputs

Indicators that measure the final deliverables of the project. They are often used as the detailed Terms of Reference (TOR) for the project.

     
	Means of Verification

Sources of information and resources (processes, events, reports and others) that can be used to verify each Output Indicator at the Component/ Output level of the project design.
     
	Outputs to Purpose: Significant events, enabling conditions, or decisions (outside the control of the project executor) that must occur in conjunction with the Components /Outputs in order to produce the project Purpose/Outcomes.

     

	Activities

The activity clusters required to produce each Component/Output.

     
	Inputs

This cell contains implementation plans or budget for each Component to be produced by the project.
     
	Means of Verification

Sources of information and resources (processes, events, reports and others) that track the project implementation plans, budget, schedules, etc.
     
	Activities to Outputs: Significant events, enabling conditions, or decisions (outside the control of the project executor) that must occur in conjunction with the Activities in order to produce the project Components/Outputs.

     


Annex III - Project’s Organizational Structure and Team Members

I. BACKGROUND

1.1 “Key Personnel” are those whose expertise are essential to assure a successful implementation of the project. 

1.2 LEADER’s and RECEPTOR’s key personnel’s profiles should be similar. For example, for each expert in the LEADER organization, someone with similar skills should be required in the RECEPTOR organization. 

1.3 This annex identifies the different areas/functions identified by the LEADER and RECEPTOR as key components of the multidisciplinary and geographically distributed team. 

1.4 The expertise described in this annex, does not necessarily identify the number of people that will later on be assigned to each organization, since some people may be able to cover more than one area, or there may be areas that require more than one person. The quantity and time will be agreed between the parties according to the project’s needs in its various stages.     

1.5 The identification of key personnel in this annex is not exhaustive, but it should show the minimum required. Hence, people with other expertise may be required to participate in order to achieve the project’s objectives.

II. 
IDENTIFICATION OK KEY AREAS 

2.1 Operation Coordination.
2.2 Specialist in information and communications aspects (ICT specialist).
2.3 SME specialist in ICT integration.  
2.4 Sector specialists (description of key areas or sectors involved in this TT).
III. 
KEY PERSONNEL PROFILES 

3.1 The following descriptions are valid for the personnel to be assigned by both LEADER and RECEPTOR organizations. However, in the LEADER’s case having relevant experience on the initiative to be transferred is mandatory
.
3.2 Coordinator: with relevant experience on managerial assignments, organization, design, execution, and supervision of consultancies oriented to information systems, work with SME, and TT as well as projects’ implementation. At least 6 years of experience in similar tasks are required. 
     
3.3 ICT Specialist: with software engineering skills or equivalent. At least 3 years of experience participating in relevant projects related to Information Technology and Communications. 
     
3.4 SME Specialist: with training on business administration or similar. At least 3 years of experience in SME project.
       

3.5 Sector specialists (for every economic sector of the TT): Each expert should be knowledgeable of the corresponding sectors and should have at least 3 years of experience in activities related to implementation.
     
Annex IV:  Original Project’s Final Evaluation ReporT

THIS FILE MUST BE ATTACHED WHEN SENDIG THE PROPOSAL.

Annex V: Detailed Project Budget & Procurement Plan
CLICK THIS LINK TO OPEN THE EXCEL MODEL OF THIS ANNEX. BE SURE TO HAVE IT STORED IN THE SAME DIRECTORY
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� If an acronym is available please include


� Include financial sources and the Program/Project that provided the funds. For instance: MIF-ICT4BUS


� The final report was delivered and does not receive more funding from the Bank


� The developed solution has demonstrated efficacy and sustainability and the degree of resources execution is over 80%.


� Establish the existence (or not) of especial rights/obligations that have been accorded and that later are going to be included in the contract.  


� Establish the existence (or not) of costs that the RECEPTOR has to pay to the LEADER, once the solution in the new country is adapted. This CANNOT include any licensing costs. Include a summary, itemized in the budget.  


� Provide any information that you consider describes the SME participating in the Project: number of employees, total sales, geographical localization, etc.


� Minimum 30 PyME 


� The Project’s goal is the result to be reached 2-3 years after it has concluded. The project may not be enough to reach by itself the goal, but it must contribute significantly to it.


� The purpose is the end of Project result. The Project must have only one purpose.


� The components are the products and real services generated by the Project. Each component must be necessary to achieve the project purpose. The maximum number of components must be 5.


� The activities to be presented in this document correspond to the main actions to be implemented in each component. The maximum number of activities must be 4 per component.


�  In US$ dollars


� If there is more than one RECEPTOR , complete one column  per RECEPTOR


� Maximum 10% includes secretarial support and other administrative activities related with the Project.


� Maximum MIF financing 10% of the total (excluding activities MIF).


� Equivalent to 10% of the total amount financed by MIF.  This item includes all MIF activities such as monitoring, auditory and evaluation.


� Maximum US$ 200.000


�  Factors that can influence the likelihood of achieving the purpose of the Project. 


�  Only one risk per row.


� Costs in US$ dollars 


� Costs in US$ dollars


� It is essential for the TT success that the LEADER’s team has experience in the initiative to be transferred,  
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_1304115847.xls
BUDGET SUMMARY

				BUDGET - SUMMARY BY COMPONENT

				ITEMS		MIF Financing						COUNTERPART Financing						Total

						LEADER		RECEPTOR		Total		LEADER		RECEPTOR		Total

				Component 1: Component 1's   name		0		0		0		0		0		0		0				ADD THE NECESSARY LINES FOR EACH COMPONENT

				Project's Administration		0		0		0		0		0		0		0

				Contingencies		0		0		0		0		0		0		0

				SUB-TOTALS		0		0		0		0		0		0		0

				Auditory						5,000								5,000				THESE CELLS AND VALUES ARE FIXED

				Base Line  and Monitoring System						3,000								3,000

				ICT Cluster's activities						6,000								6,000

				Trips related to the activities of the ICT Cluster						5,000								5,000

				Impact Evaluation						1,000								1,000

				TOTALS		0		0		20,000		0		0		0		20,000
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DETAILED BUDGET

		DETAILED BUDGET

		REF		Components/activities/tasks/inputs		Units		Unit costs		Qua.		MIF						COUNTERPART						Overall  total		notes

												LEADER		RECEPTOR		Total		LEADER		RECEPTOR		Total

		1		Component 1: Component '1 name																												THE NUMBER OF COMPONENTS MUST BE ADJUSTED

		1.1		Activity  (i) (name)																												YOU HAVE TO GENERATE THE NUMBER OF ACTIVITIES/TASKS/INPUTS ACCORDING TO THE PROJECT AND ADJUST TOTALS.

		1.1.1		Task

		1.1.1.1		Inputs

		1.1.1.n		…

		1.1.2		Task

		1.1.2.1		Inputs

		1.1.2.n		…

		1.1.n

				Activity (i) Total								0		0		0		0		0		0		0

				Total Component I								0		0		0		0		0		0		0

				Total components								0		0		0		0		0		0		0

		A		PROJECT ADMINISTRATION																												DO NOT ADD MORE LINES, THE REST OF THE HUMAN RESOURCES ASSIGNED TO THE PROJECT ARE TO BE INCLUDED AS PART OF THE ACTIVITIES OF THE PROJECT

		A.1		General Project Coordinator (LEADER)		personal				12						0						0		0

		A.2		Receptor 's Coodinator (one for each Receptor)		personal				12						0						0		0

		A.3		Telephone, Fax, Communications		miscelanios				12						0						0		0

		A.4		Secretarial Services		personal				12						0						0		0

				Total of Administration l								0				0		0		0		0		0

				Contigencies		miscelanios				1		0		0		0								0

				Project's Total (funding  and  counterpart)								0		0		0		0		0		0		0

				Financing and Counterpart percentage								0.0%		0.0%		0.0%		0.0%		0.0%		0.0%		100%

		MIF.1		Auditory				5,000		1						5,000								5,000								THESE CELLS AND VALUES ARE FIXED

		MIF.2		Base Line  and Monitoring System				3,000		1						3,000								3,000

		MIF.3		Cluster of ICT's activities				6,000		1						6,000								6,000

		MIF.4		Trips related to the activities of the ICT Cluster				5,000		1						5,000								5,000

		MIF.5		Impact Evaluation				1,000		1						1,000								1,000

				TOTAL								0		0		20,000		0		0		0		20,000





ACQUISITION's PLAN

		

		REF		Acquisition Description		Estimated initial acquisition cost in US$		Acquisition's Method		Review: ex ante or ex post		Financial Source and percentage				Contracting/acquisition  estimated dates		Status (pending, in process, awarded, canceled)		Comments

												MIF		Local / Other

		A. GOODS AND PROPERTIES

		B. CONSULTING FIRMS

		C. CONSULTANCIES OF INDIVIDUAL CONSULTANTS

		D. SERVICES  DIFFERENT FROM CONSULTANCIES

		Critical acquisitions: those that due to their relevance for the project and for their high degree of complexitiy are considered critical.

		DC		Direct Contracting

		BPM		Best Market Practices

		PC		Prices Comparison

		n/a		does not apply

		SBLC		Selection Based in the Least Cost

		DA		Direct Acquisition

		CC		Qualification Comparison

		SBFB		Selection Based in a Fixed Budget

		SBCQ		Selection Bases in Cost and Quality

		PNT		Public National Tender



Inter-American Development Bank:
Hacer referencia al número de línea en el presupuesto detallado

Inter-American Development Bank:
Aplica para aquellas adquisiciones contratadas con contrapartida local




